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ADDENDUM NO. 2

William B. Umstead Campground Improvements

SCO ID# 16-14421-01A
SFK PROJECT NO. 1394-21

SKINNER FARLOW KIRWAN ARCHITECTURE
RALEIGH, NORTH CAROLINA

February 15, 2024

NOTICE TO CONTRACTORS:

The Contract Documents for the above-referenced Project are modified as set forth in this Addendum. The
original Contract Documents and any previously issued addenda remain in full force and effect, except as
modified by this Addendum, which is hereby made part of the Contract Documents. Bidder shall take this
Addendum into consideration when preparing and submitting a bid.

All principal contractors shall be responsible for seeing that their subcontractors are properly apprised of
the contents of this Addendum. All contractors shall acknowledge receipt of the Addendum.

GENERAL

Bid Submittal Deadline - unchanged

SPECIFICATIONS

1. Bid Form: Replace the Form of Proposal with the attached.

2. Form of Bid Bond: Replace the Form of Bid Bond with the attached.

3. Section 012100 “Allowances” Add the following allowance:
Allowance No. G-9; Existing Asphalt Pavement Patch: Allow an_amount for materials and
labor for removal and replacement of existing asphalt and aggregate base course prior to the

installation of the proposed overlay. Installation of existing asphalt pavement patch, in
quantity indicated, and as further specified in Division 32 Section “Asphalt Paving.”




4.

10.

11.

12.
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Allowance shall be based on the Unit Price quoted for Existing Asphalt Pavement Patch in the
proposal.

i.QUANTITY OF ALLOWANCE NO. G-8 =25 SOUARE YARDS

Section 012200 “Unit Prices” Add the following unit price:

Unit Price No. 8: Existing Asphalt Pavement Patch:

i. Description: All materials and labor for installation of existing asphalt
pavement patch in miscellaneous applications throughout the Project
in_accordance with Division 32 Section “Asphalt Paving.”

ii. Unit of Measurement: Square yards.

Section 012300 “Alternates”: Paragraph 3.1: For alternates 3 — 8 Replace paragraph 1.
for each :

1. Base Bid: Provide cabin slab site preparation and grading, underground conduit from
distribution panel and pull string to cabin panel location for all cabin sites. Provide all
vehicular access drive, parking, necessary steps and impact areas at each cabin site as
indicated in the plans and specifications.

Section 012300 “Alternates”: Paragraph 3.1: For alternates 3 — 8 replace paragraph 2. for
each :

2. Alternate: Include all costs for labor and materials associated with the turned down slab,
including all gravel, gravel mulch and timber edging, all electrical wiring and connections
to the site, panel at the cabin, and all electrical, all mechanical, all framing and furniture
and any other components associated to provide a complete working cabin as indicated in
the plans and specifications for ...... (for each cabin site listed in the respective alternate)

Section 015000 “Temporary Facilities”: Paragraph 3.2. I. Telephone Service and J.
Electronic Communication Service. Delete these two paragraphs in their entirety.

Section 047300 “Manufactured Masonry Veneer”: Paragraph 2.01.B. Replace the
following sub-paragraph:

6. Profiles : Basis of Design: Eldorado Stone Mountain Ledge Sierra for field stone, and
Eldorado Stone Snapped Edge Accents for both water-table and pier caps.

Section 122413 “Roller Window Shades”: Delete Section in its entirety.

Section 235533 “Gas Fired Unit Heater : Delete reference to Section 235100,
“Breechings, Chimneys & Stacks.”

Section 260533 “Raceways and Boxes for Electrical Systems”: throughout the
specification Require schedule 80 conduit for all underground work. Delete the
reference to schedule 40 PVC for underground work.

Section 321216 “Asphalt Paving”: Replace with section attached.
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DRAWINGS

10.

11.

12.
13.

14.

Sheet G-001 Title Sheet: Replace with Sheet G-001 attached.
a. Sheets that are changed per this addendum are noted.

Sheet AS-100 Floor Plan: Replace with sheet AS-100 Floor Plan attached
a. Grid line B.1 removed

Sheet AS-101 Clerestory Plan: Replace with sheet AS-101 Clerestory Plan attached
a. Grid line B.1 removed

Sheet AS-102 RCP and Roof Plan: Replace with sheet AS-102 RCP and Roof Plan
attached

a. Grid line B.1 removed
Sheet AS-200 Elevations: Replace with sheet AS-200 Elevations attached
a. Grid line B.1 removed, breezeway truss realigned
Sheet AS-300 Building Sections: Replace with sheet AS-300 Building Sections attached
a. Drawings updated
Sheet AS-400 Enlarged Plan: Replace with sheet AS-400 Enlarged Plan attached
a. Sink details updated

Sheet AS-600 Details & Schedules: Replace with sheet AS-600 Details & Schedules
attached

a. Door Schedule updated

Sheet AC-600 Finish Plan, Schedule, Details: Replace with sheet AC-600 Finish Plan,
Schedule, Details attached

a. Cabin interior shutter described.

Sheet SS111 Foundation Plan Shower House: Replace with sheet SS111 Foundation Plan
Shower House attached.

a. Column line B corrected.
Sheet M-101: Replace with sheet M-101

a. Drawing revised to show the location of the propane tank enclosure, including
general coordination notes and defining the contractor’s scope of work for the
new propane tank.

Sheet M-501: Replace with sheet M-501

Details added to include cutsheet and additional specifications on the new propane tank.
a.

Sheet E-401: Replace with sheet E-401

a. Two (2) feeder sizes were revised due to further review of the voltage drop calculations.



Clarifications
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No. Question / Issue

Response

1 Can you clarify the asphalt scope of
work? There are 2 different pavement
details on L5.3 but | only see detail 2
called out on the drawings. Is detail 1
used anywhere?

Detail 1 L5.3 should be used for asphalt
installation not associated with the planned
widening. Detail 2 L5.3 is specific to the
widening of the loop road which requires
full depth asphalt.

2 Is the “Gravel mulch with timber edging”
around the cabins in the base bid or the
alternates?

This is part of the alternate. See revised
alternate description above. - SFK

Gravel mulch and edging should be included
in the alternates and not installed as part of
the base bid. For sites 2, 3, 4, & 6 the
concrete “porch” shall be poured as shown
on detail 4 L5.3 Concrete Walk — Walk at
Grade, should the alternates not be built. -
F&A

3 Vendors listed for plastic laminate
cabinets are mostly not interested/too
busy, do we need to get other vendors
pre-approved or not

No, other vendors do not need to be pre-
approved but they need to make cabinets that
meet the Quality Standard.

4 Roller shades listed in specs but not Roller shades have been removed from the
noted for location on plans specifications. See above.
5 A little unclear exact scope of PL Only the sink apron and access panel are
cabinets in shower bathhouse(ie items laminate clad. All countertops are quartz
D,G,J,K all PL?) agglomerate, partitions and benches are HDPE
as noted in the specs. Sink J is a one piece
stainless steel unit. Notes have been added to
AS-400 to clarify.
6 Can you help us on approx $ value of S3M
project to satisfy bonding company
7 Do not see septic specs, did | overlook or
is on plans only
8 Not sure where Quartz countertops go, | All counters are quartz agglomerate. See revised
please clarify sheet A-400
9 | know the furniture spec section Conestoga, which is the basis of design, does

125000 list Conestoga and This End Up
as acceptable manufacturers.

not provide model numbers. The descriptions in
the furniture schedule are how they are
referenced by Conestoga.
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Can you give us a model number for
each piece of furniture on the furniture
schedule on sheet AC-6007?

10 Door schedule for Shower BLDG, does Sheet AS-600 with corrected door schedule is
not signify material/finish type for attached as part of this addendum.
frame, I'm assuming its aluminum,
please clarify

11 Several items have 18-22 week lead As indicated in the pre-bid, we need
time which encroaches on the 240 day substantiation from suppliers or distributors to
project duration, any thoughts to make any changes to the construction schedule.
extending project time or extra front The contractor is responsible for providing
time to process submittals. timely submittals in order to meet the contract

schedule. The contractor should be prepared to
submit items for review ASAP so that they may
be reviewed by the design team.

12 | believe we are missing the turn-down A typical thickened slab detail and turndown
slab schedule for the cabins. slab are shown in section.

13 Page P-201 shows 1 — EDF-1, and page “EDF-1" is a previous tag to denote electric
P-30 shows 1 — EWC-1 in the same water cooler “EWC-1”; please disregard and
location. Please advise on the placement | note that they refer to the same plumbing
of these two fixtures. fixture. See revised electrical plans above.

14 Sheet AC101 section view 2 shows 2x8 Cabin walls are 2x6, the 2x8 architectural callout
walls and sheet SC301 section view 1 is a misnomer.
calls for 2x6 walls. Which wall type
should we go with.

15 Sheet SC301 section view 1 calls for 1/2" | There is a single layer of sheathing on both sides
plywood sheathing on both faces of the | of the wall. The %” exterior sheathing meets
wall. This is located on a shear wall. On shear wall requirements.
sheet AC101 it calls for 7/16" beadboard
and 7/16" A/C plywood on the interior.

Are we to have 2 layers of sheathing on
the interior wall or are we only needing
the 1/2" plywood sheathing on the
outside to meet the shear wall design.

16 What is the anticipated Notice to As long as the contractor has all paperwork in
Proceed Date? order, it is anticipated that 2 months will be the

necessary time to process the contract after
bids are received. A notice to proceed will be
provided once a contract is processed.

17 Spec Sec on 011000-4 Requires ID Tags Contractors must have identification of who

and approved screened personnel. Is
this a requirement for this project? If so,
what is screening requirement?

they work for visible on their person at all
times.

The parks do not have a requirement for
screening of contractor employees at this time.
Employees of the contractor are to abide by all
rules and regulations of the public at state
parks.




Page |6

18 Temp Facilities 015000: J. Electronic This is not required. See above.
Communication Service: Provide a
desktop computer in the primary field
office adequate for use by Architect and
Owner to access project electronic
documents and maintain electronic
communications. Equip computer with
not less than the following. Is this a
requirement? Does park have WiFi?
19 Are there any mockups other than stone | There are no other mock-ups required,
veneer? however, it is always best to review the
intended installation of all siding and trim with
the architect prior to proceeding with the work.
It is also best to verify all tile layouts in the
proposed installation of interior trim with the
architect prior to proceeding with the work.
20 Ceramic Tile spec requires 5 star rated Yes.
installer, IM certified foreman and
ceramic tile fdn certified mechanics. Is
this a requirement for this project?
21 Bid Bond form references NC State The form is corrected. See above and attached.
University. Please correct.
22 Existing Path to be relocated at several Path relocation consists of clearing
areas. Is there a detail? Path not being vegetation from the proposed route and
relocated is in bad shape. Should there stabilizing cleared area following the
be an allowance and unit price for standard stabilization methods specified for
repairing? the project.
23 Will trees to remain be marked by Tree removals are limited to areas within
Owner? the limits of disturbance as shown on plans.
Trees located within areas bound by tree
protection fence are to be saved. Trees to
be removed are indicated on the demolition
plan. Existing trees smaller than 8” DBH are
not shown on the plans. In accordance with
the demolition notes on sheet L2.1, the
Contractor is to remove all other trees and
vegetation, within the limits, as necessary
to construct the project.
24 Please confirm timber steps do not need | SCO has not required the use of railings for
rails. timber steps leading to impact areas.
25 U2.2 shows control panel structure for Structure does not have to be built by the

septic system. Please confirm structure
is by Septic Installer.

installer but does need to accommodate the
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equipment the septic installer will be
installing.

26 What is demarcation point for Septic Septic installer must install the system from

Installer and Utility Subcontractor? the septic tank to the field. Upstream of the
septic tank does not require the septic
installer certification.

27 AS-600 indicates irregular edge stone Basis of design is Eldorado Stone Snapped Edge
cap at column. Please provide Accents
specification.

28 AC600 & AS601. What is air barrier at sill | Air barrier is a generic reference to the 15 Ib.
details? felt that wraps the window opening.

29 Existing loop drive to be widened is Asphalt Paving spec has been updated for
cracked and alligatored in several areas. | patching and repairs and an Allowance and
Should there be a detail and allowance SY Unit price has been added for Existing
for repairing unsuitable sections? Asphalt Pavement Patch as shown below.

Patches shall be to the asphalt section
detailed in the plans.

30 Earth Moving spec 312000-3.21 says for | The contractor is responsible for confirming
GC to hire separate GeoTech for the suitability of any proposed off-site
retesting and borrow fill. It would be borrow material that will be used on the
much more efficient for Owners testing | gjte jn addition to further testing that may
égent to direct repairs and GC pay via be required due to failure of imported

' material to achieve required compaction as
determined by owners testing agency.

31 Please confirm areas to be permanently | See Site Stabilization notes on sheet L4.0.
seeded. Any areas within TP fencing? Drainage swales and diversions to be

stabilized with permanent seeding. Other
disturbed areas to be stabilized with mulch.

32 Can you verify the dimensions of the fire | Fire ring layout may be scaled based on the
ring layout? Drawing L5.5 doesn’t have | Jayout of bricks as shown in the detail with
any dimensions and is not to nominal brick dimensions of 8” x 4”. Overall
scale. Needto knO\{v the'width of the dimensions are approximately 60” x 54”,
concrete Pand a.md fire brick area as well with 40” x 32” fire brick inset.
as total dimensions of area.

33 Details 1 and 2 on L5.4 don’t appear to | Detail 5/L5.4 pertains to all gravel
show any separation fabric in the spur | pavements. Place soil separation fabric
roads or impact areas however detail 5 under gravel pavements in spur road and
shows it under the gravel impact area.
pavement. Can you clarify where
separation fabric is to be used?

34 For bidding purposes are we to assume Correct

the existing road is 12’ wide and we are
adding 2’ of full depth asphalt to each
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side ad overlaying the existing with 1.5”
of asphalt?

35 Gas fired unit heater spec section It has been determined that we inadvertently
235533.16 refers to section 235100, included the reference to section 235100 in the
Breechings, Chimneys & Stacks. specification section 235533.16. The reference
| can’t find that section in the spec book. | to section 235100 is not required. The plans

address the vent kit requirements for the gas
fired units and the detail 4/M-501 addresses the
roof penetration requirements.

36 Please confirm if the ceiling fans and The schedule and specs are covered on the
controllers are furnished by owner and mechanical drawings. The power connections
installed by EC? S[ecs are not included are noted on the electrical plans. The fans are
on the electrical light fixture schedule. provided by the contractor not the owner.

37 Detail 2 on sheet AS-310 shows 5” Rigid | Insulation above the breezeway roof deck is to
Insulation on top of the lower roof deck. | protect systems in the connecting space
Can you indicate where and how the between building sections. Insulation has been
insulation terminates? added to section drawings on sheet AS-200.
The plans are not clear

38 Shedule 80 PVC is required for all
Spec section 260533-2.2 B, indicates underground work. See above.

schedule 40 PVC conduit for
underground work, but section 3.1
appears to require schedule 80?

39 Regarding the use of “Tap Boxes” for Per NEC 240.21(B)(5) the taps do not require
both the feeds to the cabins and the RV | overcurrent protection.
pedestals. Given the distances from the
Tap Boxes to the RV/Cabin locations,
would not disconnects be required on
any feed over 10'?

40 Can you clarify what “electrical service” | Alternate language is clarified. Only conduit

is required, in the Base Bid, for the Cabin
Sites? Raceway only to the Site?

from the main panel to the cabin sites with pull
string. See above.

END OF ADDENDUM NO. 1



