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ADDENDUM NO. 03- Construction Manager Narrative 
 
February 28, 2024 

 
Project:        Cooper Academy Additions and Renovations 
 Clayton, NC 

 
TO:       ALL BIDDERS 

 
The following items clarify, add to, delete from, and / or otherwise change and supersede information 
previously issued to you in the bidding documents for the referenced project. Please read them 
carefully and adjust your bid accordingly. 

 

GENERAL 

1. All Bid Packages:  

a. A Phasing and Logistics plan has been provided. Staging areas and onsite storage areas will 
be limited for this project. Parking will be limited for this project. Please plan accordingly.    

2. BP2600- Electrical  

a. The manufacturer of the existing MDP is Square D- QED Type 1 Switchboard 208/120 V 
1600A. 

3. BP3100- Turnkey Sitework 

a. A temporary staging area is needed. Please refer to the Phasing and Logistics plan for an 
approximately 10,000 square feet area of 8” ABC stone base that should be included in 
BP3100 for the staging area. 

b. Temporary fencing should be included in BP3100. Please include 1,500 linear feet of 8’ high 
chain link temporary fence with windscreen. Include two 12’ gate openings for vehicular 
access.  

 
 
The bid date does not change as a result of this Addendum. 
 
END OF ADDENDUM NO. 02- CM 


