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GL GLASS
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CONT CONTINUOUS WD WOooD
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ROOM INFORMATION

I REFLECTS SAME NUMBER AS ELEVATION NUMBER
@D ROOM IT OPENS INTO SECTION NUMBER SHEET NUMBER WHERE
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GENERAL NOTES AND PROJECT INFORMATION
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G-002.2 APPENDIX B-CABINS
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EXIS ONDJTION

SITE PLAN
SITE PLAN
ACCESSIBLE SITES ENLARGED

4 NG-RLAN
L4 GRADING PLAN VA

SRADING P

SEDIMENTATION AND EROSION CONTROL DETAILS
SEDIMENTATION AND EROSION CONTROL DETAILS
SEDIMENTATION AND EROSION CONTROL DETAILS
CONSTRUCTION DETAILS
CONSTRUCTION DETAILS
CONSTRUCTION DETAILS

FORCE MAIN PLAN AND PROFILE REPAIR
WATER SYSTEM DETAILS

FLOOR PLAN
CLERESTORY PLAN

RCP AND ROOF PLAN
ELEVATIONS

STRUCTURAL

S001

GENERAL NOTES

SS121  LOW ROOF FRAMING PLAN

SS131  HIGH ROOF FRAMING PLAN

SS301  SECTIONS

SS302  SECTIONS

SC101  CABIN PLANS

SC301  CABIN SECTIONS

S501 TYPICAL DETAILS

S502 TYPICAL DETAILS

PLUMBING

P-001 PLUMBING NOTES LEGENDS AND ABBREVIATIONS
P-100 PLUMBING SCHEDULES

P-101 PLUMBING SCHEDULES

P-201 PLUMBING DOMESTIC WATER PLAN
P-301 PLUMBING WASTE AND VENT PLAN
P-400 PLUMBING RISER DIAGRAM

P-500 PLUMBING DETAILS

P-501 PLUMBING DETAILS

SCO ID#

perspective

16-14421-01A

schedule of drawings

MECHANICAL

ELECTRICAL

E-001 ELECTRICAL LEGEND, NOTES, AND ABBREVIATIONS
E-002 ELECTRICAL SITE PLAN - OVERALL

E-003 ELECTRICAL SITE PLAN

E-004 ELECTRICAL SITE PLAN

E-005 ELECTRICAL SITE PLAN

E-101 SHOWERHOUSE LIGHTING

E-201 SHOWERHOUSE POWER

E-601
E-602

ELECTRICAL DETAILS
ELECTRICAL DETAILS

ALTERNATE #1 - Door Hardware by LCN, Best (preferred) and Trilogy

BASE BID:

Provide door hardware as indicated in the door hardware schedule.

ALTERNATE:

Provide all cost associated with LCN 4040 closers at any location requiring closers, Best
or Schlage mortise locks at all keyed lock locations with best cores. Trilogy Locks at all
programable exterior cabin door locations.

ALTERNATE #2 - Yard Hydrant by Woodford or Prier (preferred brand)
BASE BID:
Provide yard hydrant as specified.
ALTERNATE:
Provide “Freeze Flow Sanitary Yard Hydrant Executive Model 213XE-Woodford Model
s# or Prier P-360 at all locations indicated for yard hydrants.

ALTERNATE #3 - Accessible Cabin Site #7
BASE BID:
Provide door hardware as indicated in the door hardware schedule.
ALTERNATE:
Provide all cost associated with LCN 4040 closers at any location requiring closers, Best
or Schlage mortise locks at all keyed lock locations with best cores. Trilogy Locks at all
programable exterior cabin door locations.

ALTERNATE #4 - Cabin at Site #5

BASE BID:

Provide cabin slab site preparation and grading, underground conduit and
electrical service and junction box for all cabin sites. Provide all vehicular
access drive, parking necessary steps and impact areas at each cabin site
as indicated in the plans and specifications.

site location

¢ CAMPGROUND
8 LOOP

NC Division of Parks and Recreation

Architect-of-Record:

SKINNER FARLOW KIRWAN ARCHITECTURE, PA

301 Glenwood Ave, Suite 270
Raleigh, NC 27603

984-222-0572

Contact: Alicia Kirwan

Email: akirwan@sfkarchitecture.com

Landscape Architect & Civil Engineer:
FINCH & ASSOCIATES

309 North Boylan Avenue

Raleigh, NC 27603

919-833-1212

Contact: Melvin Burnette

Email: mburnette@finch-associates.com

ALTERNATE:

Include all costs for labor and materials associated with the turned down
slab, all electrical, all mechanical, all framing and furniture and any other
components associated to provide a complete cabin as indicated in the
plans and specifications for Cabin at site #3.

ALTERNATE #5 - Cabin at Site #2

BASE BID:

Provide cabin slab site preparation and grading, underground conduit and
electrical service and junction box for all cabin sites. Provide all vehicular
access drive, parking necessary steps and impact areas at each cabin site
as indicated in the plans and specifications.

ALTERNATE:

Include all costs for labor and materials associated with the turned down
slab, all electrical, all mechanical, all framing and furniture and any other
components associated to provide a complete cabin as indicated in the plans
and specifications for Cabin at site #2.

ALTERNATE #6 - Cabin at Site #3

BASE BID:

Provide cabin slab site preparation and grading, underground conduit and
electrical service and junction box for all cabin sites. Provide all vehicular
access drive, parking necessary steps and impact areas at each cabin site
as indicated in the plans and specifications.

ALTERNATE:

Include all costs for labor and materials associated with the turned down
slab, all electrical, all mechanical, all framing and furniture and any other

State Park

Cary

Plumbing, Mechanical, & Electrical Engineer:
ENGINEERED DESIGNS, INC.

1151 SE Cary Parkway

Cary, NC 27518

919-851-8481

Contact: John Quiocho

Email: jquiocho@engineereddesigns.com

Structural Engineer:

LYNCH MYKINS

301 N. West Street, Suite 105
Raleigh, NC 27603

919-809-8942

Contact: Jeff Morrison

Email: jmorrison@lynchmykins.com

alternates

components associated to provide a complete cabin as indicated in the
plans and specifications for Cabin at site #3.

ALTERNATE #7 - Cabin at Site #4

BASE BID:

Provide cabin slab site preparation and grading, underground conduit and
electrical service and junction box for all cabin sites. Provide all vehicular
access drive, parking necessary steps and impact areas at each cabin site
as indicated in the plans and specifications.

ALTERNATE:

Include all costs for labor and materials associated with the turned down
slab, all electrical, all mechanical, all framing and furniture and any other
components associated to provide a complete cabin as indicated in the plans
and specifications for Cabin at site #4.

ALTERNATE #8 - Cabin at Site #6

BASE BID:

Provide cabin slab site preparation and grading, underground conduit and
electrical service and junction box for all cabin sites. Provide all vehicular
access drive, parking necessary steps and impact areas at each cabin site
as indicated in the plans and specifications.

ALTERNATE:

Include all costs for labor and materials associated with the turned down
slab, all electrical, all mechanical, all framing and furniture and any other
components associated to provide a complete cabin as indicated in the
plans and specifications for Cabin at site #6.
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