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Architect-of-Record:

SKINNER FARLOW KIRWAN ARCHITECTURE, PA
301 Glenwood Ave, Suite 270
Raleigh, NC 27603
984-222-0572
Contact: Alicia Kirwan
Email: akirwan@sfkarchitecture.com

Plumbing, Mechanical, & Electrical Engineer:

ENGINEERED DESIGNS, INC.
1151 SE Cary Parkway
Cary, NC 27518
919-851-8481
Contact: John Quiocho
Email: jquiocho@engineereddesigns.com

Structural Engineer:

LYNCH MYKINS
301 N. West Street, Suite 105
Raleigh, NC 27603
919-809-8942
Contact: Jeff Morrison
Email: jmorrison@lynchmykins.com

Landscape Architect & Civil Engineer:

FINCH & ASSOCIATES
309 North Boylan Avenue
Raleigh, NC 27603
919-833-1212
Contact: Melvin Burnette
Email: mburnette@finch-associates.com
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E-003
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ALTERNATE #1 - Door Hardware by LCN, Best (preferred) and Trilogy

BASE BID:
Provide door hardware as indicated in the door hardware schedule.
ALTERNATE:
Provide all cost associated with LCN 4040 closers at any location requiring closers, Best 
or Schlage mortise locks at all keyed lock locations with best cores. Trilogy Locks at all 
programable exterior cabin door locations.

ALTERNATE #3 - Accessible Cabin Site #7

BASE BID:
Provide door hardware as indicated in the door hardware schedule.
ALTERNATE:
Provide all cost associated with LCN 4040 closers at any location requiring closers, Best 
or Schlage mortise locks at all keyed lock locations with best cores. Trilogy Locks at all 
programable exterior cabin door locations.

ALTERNATE #4 - Cabin at Site #5

ALTERNATE #5 - Cabin at Site #2

BASE BID:
Provide cabin slab site preparation and grading, underground conduit and 
electrical service and junction box for all cabin sites. Provide all vehicular 
access drive, parking necessary steps and impact areas at each cabin site 
as indicated in the plans and specifications.

ALTERNATE:
Include all costs for labor and materials associated with the turned down 
slab, all electrical, all mechanical, all framing and furniture and any other 
components associated to provide a complete cabin as indicated in the plans 
and specifications for Cabin at site #2.

ALTERNATE #6 - Cabin at Site #3

BASE BID:
Provide cabin slab site preparation and grading, underground conduit and 
electrical service and junction box for all cabin sites. Provide all vehicular 
access drive, parking necessary steps and impact areas at each cabin site 
as indicated in the plans and specifications.

ALTERNATE:
Include all costs for labor and materials associated with the turned down 
slab, all electrical, all mechanical, all framing and furniture and any other 

ALTERNATE #7 - Cabin at Site #4

BASE BID:
Provide cabin slab site preparation and grading, underground conduit and 
electrical service and junction box for all cabin sites. Provide all vehicular 
access drive, parking necessary steps and impact areas at each cabin site 
as indicated in the plans and specifications.

ALTERNATE:
Include all costs for labor and materials associated with the turned down 
slab, all electrical, all mechanical, all framing and furniture and any other 
components associated to provide a complete cabin as indicated in the plans 
and specifications for Cabin at site #4.

ALTERNATE #8 - Cabin at Site #6

BASE BID:
Provide cabin slab site preparation and grading, underground conduit and 
electrical service and junction box for all cabin sites. Provide all vehicular 
access drive, parking necessary steps and impact areas at each cabin site 
as indicated in the plans and specifications.

ALTERNATE:
Include all costs for labor and materials associated with the turned down 
slab, all electrical, all mechanical, all framing and furniture and any other 
components associated to provide a complete cabin as indicated in the 
plans and specifications for Cabin at site #6.

components associated to provide a complete cabin as indicated in the 
plans and specifications for Cabin at site #3.

BASE BID:
Provide cabin slab site preparation and grading, underground conduit and 
electrical service and junction box for all cabin sites. Provide all vehicular 
access drive, parking necessary steps and impact areas at each cabin site 
as indicated in the plans and specifications.

ALTERNATE:
Include all costs for labor and materials associated with the turned down 
slab, all electrical, all mechanical, all framing and furniture and any other 
components associated to provide a complete cabin as indicated in the 
plans and specifications for Cabin at site #3.

ALTERNATE #2 - Yard Hydrant by Woodford or Prier (preferred brand)

BASE BID:
Provide yard hydrant as specified.
ALTERNATE:
Provide “Freeze Flow Sanitary Yard Hydrant Executive Model 213XE-Woodford Model 
s# or Prier P-360 at all locations indicated for yard hydrants.
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