GREAT PEOPLE

BUILDING SMART

ADDENDUM NO. 03- Construction Manager Narrative

February 28, 2024

Project: Cooper Academy Additions and Renovations
Clayton, NC

TO: ALL BIDDERS

The following items clarify, add to, delete from, and / or otherwise change and supersede information
previously issued to you in the bidding documents for the referenced project. Please read them
carefully and adjust your bid accordingly.

GENERAL

1. All Bid Packages:

a. A Phasing and Logistics plan has been provided. Staging areas and onsite storage areas will
be limited for this project. Parking will be limited for this project. Please plan accordingly.

2. BP2600- Electrical

a. The manufacturer of the existing MDP is Square D- QED Type 1 Switchboard 208/120 V
1600A.

3. BP3100- Turnkey Sitework

a. Atemporary staging area is needed. Please refer to the Phasing and Logistics plan for an
approximately 10,000 square feet area of 8” ABC stone base that should be included in
BP3100 for the staging area.

b. Temporary fencing should be included in BP3100. Please include 1,500 linear feet of 8 high
chain link temporary fence with windscreen. Include two 12’ gate openings for vehicular
access.

The bid date does not change as a result of this Addendum.

END OF ADDENDUM NO. 02- CM

www.wimcocorp.com - P.O. Box 121 - 2533 W 5" Street Washington, NC 27889
252.946.5176 (Office) - 252.946.4943 (Fax)



