

# Drawing & Spec Log "Exhibit C" (7 Pages)

WENDELL H. MURPHY FOOTBALL CENTER – KITCHEN RENOVATION  
NORTH CAROLINA STATE UNIVERSITY, RALEIGH, NC  
SCO ID# 24-28146-01A, NCSU Project# 202320015, NCSU Building# 135

## TABLE OF CONTENTS

### DIVISION 00 - PROCUREMENT & CONTRACTING REQUIREMENTS

000101	Project Title Page .....	000101-1	
000103	Project Directory.....	000103-1	
000107	Seals Page .....	000107-1 thru	2
000110	Table of Contents .....	000110-1 thru	4
000115	List of Drawing Sheets .....	000115-1 thru	2
002113	Instructions to Bidders (First Half of SCO OC-15).....	002113-1 thru	6
002126	UNC System MB Guidelines & Forms 2024.....	002126-1 thru	16
004100	Proposal Form .....	004100-1 thru	5
005200	Form of Contract - Single Prime.....	005200-1 thru	11
006000	Project Forms .....	006000-1 thru	46
007200	General Conditions of the Contract .....	007200-1 thru	38
007300	Supplemental General Conditions of the Contract .....	007300-1 thru	2

### DIVISION 01 - GENERAL REQUIREMENTS

011000	Summary.....	011000-1 thru	4
011116	Work by Owner .....	011116-1 thru	2
011400	Work Restrictions .....	011400-1 thru	5
012200	Unit Prices .....	012200-1 thru	2
012300	Alternates.....	012300-1 thru	2
012500	Substitution Procedures.....	012500-1 thru	3
012600	Contract Modification procedures.....	012600-1 thru	7
012613	Requests for Interpretation .....	012613-1 thru	2
012900	Payment Procedures.....	012900-1 thru	8
013100	Project Management and Coordination.....	013100-1 thru	8
013119	Project Meetings .....	013119-1 thru	8
013200	Construction Progress Documentation.....	013200-1 thru	9
013216	Construction Progress Schedule .....	013216-1 thru	1
013233	Photographic Documentation .....	013233-1 thru	3
013300	Submittal Procedures.....	013300-1 thru	4
013523	NCSU Safety Requirements .....	013523-1 thru	19
014000	Quality Requirements.....	014000-1 thru	11
014200	References.....	014200-1 thru	3
014339	Mockups .....	014339-1 thru	2
015000	Temporary Facilities and Controls.....	015000-1 thru	6
015500	Vehicular Access & Parking .....	015500-1 thru	2
015626	Temporary Fencing .....	015626-1 thru	2
015700	Temporary Controls .....	015700-1 thru	4
015800	Project Identification .....	015800-1	
016000	Product Requirements.....	016000-1 thru	5
017300	Execution.....	017300-1 thru	7
017311	Cutting and Patching.....	017311-1 thru	4
017419	Construction Waste Management.....	017419-1 thru	8

WENDELL H. MURPHY FOOTBALL CENTER – KITCHEN RENOVATION  
NORTH CAROLINA STATE UNIVERSITY, RALEIGH, NC  
SCO ID# 24-28146-01A, NCSU Project# 202320015, NCSU Building# 135

017700	Closeout Procedures.....	017700-1 thru	5
017823	Operation and Maintenance Data.....	017823-1 thru	8
017839	Project Record Documents.....	017839-1 thru	4
017846	Maintenance Materials.....	017846-1 thru	2
017900	Demonstration and Training.....	017900-1 thru	5

**DIVISION 02 – EXISTING CONDITIONS**

024119	Selective Demolition.....	024119-1 thru	6
--------	---------------------------	---------------	---

**DIVISION 03 – CONCRETE**

033000	Cast-in-Place Concrete.....	033000-1 thru	17
--------	-----------------------------	---------------	----

**DIVISION 05 – METALS**

051200	Structural Steel Framing.....	051200-1 thru	8
055000	Metal Fabrications.....	055000-1 thru	11

**DIVISION 06 – WOOD, PLASTICS AND COMPOSITES**

061053	Miscellaneous Rough Carpentry.....	061053-1 thru	6
064116	Plastic Laminate Faced Architectural Cabinets.....	064116-1 thru	9

**DIVISION 07 – THERMAL AND MOISTURE PROTECTION**

072100	Thermal Insulation .....	072100-1 thru	7
--------	--------------------------	---------------	---

**DIVISION 08 – OPENINGS**

081113	Hollow Metal Doors & Frames.....	081113-1 thru	11
083800	Impact Traffic Doors.....	083800-1 thru	11
084110	Aluminum-Framed Entrances and Storefronts.....	084110-1 thru	11
084126	All-Glass Entrances and Storefronts.....	084126-1 thru	8
087100	Door Hardware.....	087100-1 thru	19
088000	Glazing.....	088000-1 thru	12
089000	Louvers and Vents.....	089000-1 thru	7

**DIVISION 09 – FINISHES**

092900	Gypsum Board.....	092900-1 thru	12
093100	Ceramic Tile.....	093100-1 thru	12
095000	Suspended Metal Panel Ceilings.....	095000-1 thru	4
095113	Acoustical Panel Ceiling.....	095113-1 thru	7
095446	Fabric-Wrapped Ceiling Panels.....	095446-1 thru	6

WENDELL H. MURPHY FOOTBALL CENTER – KITCHEN RENOVATION  
NORTH CAROLINA STATE UNIVERSITY, RALEIGH, NC  
SCO ID# 24-28146-01A, NCSU Project# 202320015, NCSU Building# 135

095800	Integrated Ceiling Assemblies.....	095110-1 thru	10
096513	Resilient Base and Accessories.....	096513-1 thru	6
096516	Resilient Sheet Flooring.....	096516-1 thru	6
096723	Resinous Flooring.....	096723-1 thru	7
096800	Carpeting.....	096800-1 thru	6
097750	FRP Panel Systems.....	097750-1 thru	4
098000	Custom Aluminum Metal Wall System.....	098000-1 thru	5
099123	Interior Painting.....	099123-1 thru	6

#### **DIVISION 10 – SPECIALTIES**

101010	Visual Display Surfaces.....	101010-1 thru	6
102310	Glazed Interior Wall and Door Assemblies.....	102310-1 thru	4
104310	Interior Signage.....	104310-1 thru	7
104413	Fire Protection Cabinets.....	104416-1 thru	10

#### **DIVISION 11 – EQUIPMENT**

114000	Food Service Equipment.....	104000-1 thru	32
	Itemized List of Equipment.....	1 thru	224
115213	Projection Screens.....	115213-1 thru	4

#### **DIVISION 12 – FURNISHINGS**

122413	Roller Window Shades .....	122413-1 thru	6
123661	Solid Surfacing Countertops .....	123661-1 thru	4

#### **DIVISION 21 – FIRE PROTECTION**

210100	Fire Suppression Systems.....	210100-1 thru	14
210500	Fire Protection General.....	210500-1 thru	12

#### **DIVISION 22 – PLUMBING**

220100	Plumbing General Requirements.....	220100-1 thru	14
220105	Plumbing Submittal Requirements.....	220105-1 thru	3
220529	Hangers and Supports for Plumbing Systems.....	220529-1 thru	5
220532	Firestopping for Plumbing Systems.....	220532-1 thru	3
220548	Vibration Controls for Plumbing Piping and Equipment.....	220548-1 thru	7
220553	Identification for Plumbing Systems.....	220553-1 thru	4
220700	Insulation for Plumbing Systems.....	220700 -1 thru	3
221100	Domestic Water Systems.....	221100-1 thru	9
221300	Sanitary Waste and Vent Systems.....	221300 -1 thru	12

#### **DIVISION 23 –HEATING, VENTILATION AND AIR CONDITIONING**

WENDELL H. MURPHY FOOTBALL CENTER – KITCHEN RENOVATION  
NORTH CAROLINA STATE UNIVERSITY, RALEIGH, NC  
SCO ID# 24-28146-01A, NCSU Project# 202320015, NCSU Building# 135

230500	Common Work Results for HVAC.....	230500-1 thru	9
230513	Common Motor Requirements for HVAC Equipmet.....	230513-1 thru	3
230523	General Duty Valves for HVAC Piping.....	230523-1 thru	30
230529	Hangers And Supports for HVAC Piping And Equipme.....	230529-1 thru	11
230553	Identification For HVAC Piping and Equipment.....	230553-1 thru	5
230593	Testing, Adjusting and Balancing For HVAC.....	230593-1 thru	29
230700	HVAC Insulation.....	230700-1 thru	31
232113	Hydronic Piping.....	232113-1 thru	18
233113	Metal Ducts.....	233113-1 thru	20
233300	Air Duct Accessories.....	233300-1 thru	18
233423	HVAC Power Ventilators.....	233423-1 thru	9
233600	Air Terminal Units.....	233600-1 thru	5
233713	Diffusers, Registers and Grilles.....	233713-1 thru	5

**DIVISION 26 – ELECTRICAL**

260500	Common Work Results For Electrical.....	260500-1 thru	5
260519	Low Voltage Electrical Power Conductors and Cable.....	260519-1 thru	7
260523	Control – Voltage Electrical Power Cables.....	260523-1 thru	9
260526	Grounding and Bonding for Electrical Systems.....	260526-1 thru	6
260529	Hangers and Support for Electrical Systems.....	260529-1 thru	6
260533	Raceway and Boxes for Electrical Systems.....	260533-1 thru	12
260553	Identification for Electrical Systems.....	260553-1 thru	7
260573.13	Short Circuit Studies.....	260573.13-1 thru	5
260573.16	Coordination Studies.....	260573.16-1 thru	8
260573.19	Arc-Flash Hazard Analysis.....	260573.19-1 thru	7
262213	Low-Voltage Distribution Transformers.....	262213-1 thru	5
262416	Panelboards.....	262416-1 thru	8
262726	Wiring Devices.....	262726-1 thru	8
262813	Fuses.....	262813-1 thru	3
262816	Enclosed Switches and Circuit Breakers.....	262816-1 thru	6
265116	Lighting.....	265116-1 thru	6
265119	Architectural RGWB Led Backlighting Luminaire – Interior.....	265119-1 thru	5

**DIVISION 28 – ELECTRONIC SAFETY AND SECURITY**

283111	Digital, Addressable Fire-Alarm System.....	283111-1 thru	15
--------	---	---------------	----

END TABLE OF CONTENTS

## Wendell H. Murphy Football Center/Kitchen Reno

Sheet No.	Sheet Title	Bid Drawings
07/22/2025	GENERAL	DATE
G0.00	COVER SHEET	6/23/2025
G0.01	BUILDING CODE SUMMARY ( FOR REFERENCE)	6/23/2025
G0.02	LIFE SAFETY PLAN - BASE BID	6/23/2025
G0.02A	LIFE SAFETY PLAN - ALTERNATE #2	6/23/2025
G1.01	ADAAG DIAGRAMS	6/23/2025
G1.02	ADAAG DIAGRAMS	6/23/2025
G2.01	CONSTRUCTION STAGING PLAN - BASE BID	6/23/2025
G2.02	CONSTRUCTION STAGING PLAN - ALTERNATE #2	6/23/2025
G2.03	CONSTRUCTION STAGING PLAN - ALTERNATE #3	6/23/2025
	<b>ARCHITECTURAL</b>	
A1.01	DEMOLITION PLAN - BASE PLAN	6/23/2025
A1.01A	DEMOLITION PLAN - ALTERNATE #2	6/23/2025
A1.02	DEMOLITION RCP - BASE BID	6/23/2025
A1.02A	DEMOLITION RCP - ALTERNATE #2	6/23/2025
A1.03	DEMOLITION RCP - Level 02	6/23/2025
A1.04	FLOOR PLAN - BASE BID	6/23/2025
A1.04A	FLOOR PLAN - ALTERNATE #2	6/23/2025
A1.05	REFLECTED CEILING PLAN - BASE BID	6/23/2025
A1.05A	REFLECTED CEILING PLAN - ALTERNATE #2	6/23/2025
A1.06	FINISH PLAN - BASE BID	6/23/2025
A1.06A	FINISH PLAN - ALTERNATE #2	6/23/2025
A1.07	FREEZER LOCATION - 1ST FLOOR - ALTERNATE #3	6/23/2025
A2.01	INTERIOR ELEVATIONS - BASE BID	6/23/2025
A2.01A	INTERIOR ELEVATIONS - ALTERNATE #2	6/23/2025
A2.02	INTERIOR SECTIONS	6/23/2025
A2.03	DETAILS	6/23/2025
A2.04	DETAILS	6/23/2025
A2.05	PARTITION TYPES	6/23/2025
A2.06	PLAN DETAILS COLUMNS	6/23/2025
A2.06A	PLAN DETAILS - COLUMNS ALTERNATE #2	6/23/2025
A3.01	CASEWORK	6/23/2025
A3.02	CASEWORK	6/23/2025
A3.03	CASEWORK	6/23/2025
A3.04	CASEWORK DETAILS	6/23/2025
A3.05	CASEWORK DETAILS	6/23/2025
A4.00	DOOR SCHEDULE & FINISH LEGEND	6/23/2025
A4.00A	DOOR SCHEDULE & FINISH LEGEND - ALTERNATE #2	6/23/2025
A5.00	SIGNAGE PLAN	6/23/2025
	<b>ELECTRICAL</b>	
E0.01	ELECTRICAL LEGEND & NOTES	6/23/2025
E0.02	ELECTRICAL NOTES	6/23/2025
E1.01A	LEVEL 01 - POWER PLAN - ALTERNATE #3	6/23/2025
E2.01	LEVEL 02 - POWER PLAN - NEW WORK	6/23/2025
E3.01	LEVEL 03 - LIGHTING PLAN - DEMOLITION	6/23/2025
E3.02	LEVEL 03 - LIGHTING PLAN - NEW WORK	6/23/2025
E3.02A	LEVEL 03 - LIGHTING PLAN - ALTERNATE #1/ALTERNATE #2	6/23/2025
E3.03	LEVEL 03 - LIGHTING PHOTOMETRICS	6/23/2025
E3.04	LEVEL 03 - LIGHTING ELEVATIONS	6/23/2025
E3.05	LEVEL 03 - POWER PLAN - DEMOLITON	6/23/2025

## Wendell H. Murphy Football Center/Kitchen Reno

E3.06	LEVEL 03 - POWER PLAN - NEW WORK	6/23/2025
E3.06A	LEVEL 03 - POWER PLAN - ALTERNATE #1/ALTERNATE #2	6/23/2025
E3.07	LEVEL 03 - EQUIPMENT CONNECTIONS PLAN - NEW WORK	6/23/2025
E3.08	LEVEL 03 - SPECIAL SYSTEMS PLAN - NEW WORK	6/23/2025
E3.08A	LEVEL 03 - SPECIAL SYSTEMS PLAN - ALTERNATE #1	6/23/2025
E4.01	ROOF ELECTRICAL PLAN - DEMOLITION	6/23/2025
E4.02	ROOF ELECTRICAL PLAN - NEW WORK	6/23/2025
E5.01	ENLARGED KITCHEN POWER PLAN - NEW WORK	6/23/2025
E5.02	KITCHEN EQUIPMENT SCHEDULES	6/23/2025
E6.01	ELECTRICAL DETAILS	6/23/2025
E6.02	ELECTRICAL DETAILS	6/23/2025
E7.01	ELECTRICAL DIAGRAMS	6/23/2025
E7.02	PANEL SCHEDULES	6/23/2025
E7.03	PANEL SCHEDULES	6/23/2025
E8.01	ELECTRICAL SCHEDULES	6/23/2025
	<b><u>FIRE ALARM</u></b>	
FA0.01	FIRE ALARM LEGEND & NOTES	6/23/2025
FA1.01	LEVEL 03 - FIRE ALARM PLAN - DEMOLITON	6/23/2025
FA2.02	LEVEL 03 - FIRE ALARM PLAN - NEW WORK	6/23/2025
FA1.02A	LEVEL 03 - FIRE ALARM PLAN - ALTERNATE #2	6/23/2025
	<b><u>FIRE ALARM PROTECTION</u></b>	
FP0.01	FIRE PROTECTION LEGEND, NOTES & DETAILS	6/23/2025
FP1.01	LEVEL 03 - FIRE PROTECTIN PLAN - DEMOLITION	6/23/2025
FP1.02	LEVEL 03 - FIRE PROTECTIN PLAN - NEW WORK	6/23/2025
FP1.02A	LEVEL 03 - FIRE PROTECTIN PLAN - ALTERNATE #1	6/23/2025
	<b><u>MECHANICAL</u></b>	
M0.01	MECHANICAL LEGEND & NOTES	6/23/2025
M0.02	MECHANICAL SCHEDULES	6/23/2025
M0.03	LEVEL 03 - THERMAL ZONE DIAGRAM	6/23/2025
M1.01	LEVEL 03 - MECHANICAL PLAN - DEMOLITON	6/23/2025
M1.02	LEVEL 03 - MECHANICAL PLAN - NEW WORK	6/23/2025
M1.02A	LEVEL 03 - MECHANICAL PLAN - ALTERNATE #2	6/23/2025
M1.03	ROOF - MECHANICAL PLAN - DEMOLITON	6/23/2025
M1.04	ROOF - MECHANICAL PLAN - NEW WORK	6/23/2025
M2.01	LEVEL 03 - MECHANICAL PIPING PLAN - DEMOLITION	6/23/2025
M2.02	LEVEL 03 - MECHANICAL PIPING PLAN - NEW WORK	6/23/2025
M5.01	MECHANICAL DETAILS	6/23/2025
	<b><u>PLUMBING</u></b>	
P0.01	PLUMBING LEGEND, INDEX & NOTES	6/23/2025
P1.01	LEVEL 01 PLUMBING DRAINAGE PLAN - DEMOLITION	6/23/2025
P1.02	LEVEL 01 PLUMBING DRAINAGE PLAN - NEW WORK	6/23/2025
P1.03	LEVEL 02 PLUMBING DRAINAGE PLAN - NEW WORK	6/23/2025
P1.04	LEVEL 03 PLUMBING DRAINAGE PLAN - DEMOLITION	6/23/2025
P1.05	LEVEL 03 PLUMBING DRAINAGE PLAN - NEW WORK	6/23/2025
P2.01	LEVEL 03 PLUMBING SUPPLY PLAN - DEMOLITION	6/23/2025
P2.02	LEVEL 03 PLUMBING SUPPLY PLAN - NEW WORK	6/23/2025
P4.01	ENLARGED KITCHEN PLUMBING PLANS - NEW WORK	6/23/2025
P5.01	PLUMBING DETAILS	6/23/2025
P5.02	WASTE & VENT RISER DIAGRAMS	6/23/2025
P5.03	DOMESTIC RISER DIAGRAMS	6/23/2025
	<b><u>FOOD SERVICE/EQUIPMENT</u></b>	

FS.01	FOOD SERVICE EQUIPMENT PLAN	6/23/2025
FS.02	FOOD SERVICE EQUIPMENT SCHEDULE	6/23/2025
FS.03	FOOD SERVICE EQUIPMENT SCHEDULE	6/23/2025
FS.04	FOOD SERVICE PLUMBING PLAN	6/23/2025
FS.05	FOOD SERVICE ELECTRICAL PLAN	6/23/2025
FS.06	FOOD SERVICE COLD STORAGE DETAILS	6/23/2025
FS.07	FOOD SERVICE EXHAUST HOOD DETAILS	6/23/2025
FS.08	FOOD SERVICE EQUIPMENT DETAILS	6/23/2025